BRUHAT BENGALURU MAHANAGARA PALIKE

Office of The Executive Engineer, Byatarayanapura Division, No. 2152/20, Defence Colony, BWSSB Tank Road, Sahakaranagara, Bengaluru-560092.

Ph: 080-22975937 **Email : exebtp7@gmail.com**

No: BBMP/ EE/BTP/WO/933/2022-23 Date: 24/03/2023

WORK ORDER

To,
M/s. Rudraprasad Consultants,
No. 3, 7th main, Malleshwaram,
Bengaluru-560003.

Sir/Madam,

Sub: **Consultancy Service for Preparation of Detailed Project Report (D.P.R)** for the works of 1). Improvements to Roads and Drains at Yerappa Garden in Ward No. 09 (Vidyaranyapura). Est. Cost Rs. 96.00 Lakhs. 2) Improvements to Roads and Drains at Deshabandunagara and Surrounding areas in Ward No. 09 (Vidyaranyapura). Est. Cost Rs. 47.00 Lakhs.

Ref: Your Agreement No: BBMP/EE/BTP/AG/ /2022-23, Dt:

****

The Agreement executed by you in connection for the above work has been accepted by the competent authority the above work is entrusted to you at an amount of **Rs. 1,35,000.00 (Rupees One Lakh Thirty Five Thousand only)** which includes of all applicable taxes.

Sl. No	Name of Work	Agency Rates Quoted (in Rupees)
1	**Consultancy Service for Preparation of Detailed Project Report (D.P.R)** for the works of 1). Improvements to Roads and Drains at Yerappa Garden in Ward No. 09 (Vidyaranyapura). Est. Cost Rs. 96.00 Lakhs. 2) Improvements to Roads and Drains at Deshabandunagara and Surrounding areas in Ward No. 09 (Vidyaranyapura). Est. Cost Rs. 47.00 Lakhs.	**1,35,000.00**

The stipulated time for the completion of the work is 4 week from the date of issuing work order. A copy of the agreement is here with enclosed for your reference.

24/03

Executive Engineer
Byatarayanapura Division
Bruhat Bengaluru Mahanagara Palike

24/03

Copy Submitted to:

1. Copy submitted to Chief Engineer, Yelahanka Zone for kind information.
2. The Assistant Executive Engineer, Byatarayanapura/Kodigehalli/Vidyaranyapura sub division for necessary action and with instructions to hand over the site and commence the work forthwith and complete with in the stipulated time.